



rural development & agrarian reform


Department:
Rural Development & Agrarian Reform
PROVINCE OF THE EASTERN CAPE


OFFICE OF SUPPLY CHAIN MANAGEMENT- ACQUISITION: OR TAMBO DISTRICT

4th Floor, Botha Sigcau Building, Private Bag X 5002, Mthatha, 5099. REPUBLIC OF SOUTH AFRICA. Website: www.drdrar.gov.za Email: nolulamo.kwetana@drdrar.gov.za. Tel: 047 502 7763. Fax: 047 532 5386.

CLOSING REGISTER BID FOR THE CONSTRUCTION OF NGXAKOLO SHEARING SHED AT NGXAKOLO VILLA IN THE MHLONTLO LM IN OR TAMBO SCMU8-21/22-0023

NO	NAME OF THE CONTRACTOR	BBBEE LEVEL	AMOUNT
1	Naniswa Trading	1	R1 342 705.59
2.	Magz Projects(Pty)Ltd	1	R1 829 509.14
3.	Afro-Big Construction cc	1	R1 365 541.83
4	Sango Civils JV Afrozona Civil and Plant	1	R3 297 594.96
5.	Madlibhi Trading (Pty)Ltd	1	R2 296 627.00
6.	LSG Surveyors and Projects Managers T/A Ikama Enterpriseppp	1	R1 807 582.82
7	Diges Group cc	1	R2 210 729.00
8	Ergoflex 283 cc	1	R1 463 198.99
9.	Ultraworks	1	R2 160 590.79
10.	M and M Tilers	1	R1 809 733.80
11.	Sakwe Projects	1	R1 506 594.82
12.	Myvae Holdings (Pty) Ltd	1	R1 789 003.02
13.	Chumasande Holding (Pty) Ltd	1	R1 186 563.76
14.	Masahange Trading and Project	1	R1 181 485.62
15.	Mlonyeni Builders (Pty)Ltd T/A Mlonyeni Construction	1	R1 587 038.37
16.	Embuseni Management and Projects cc	1	R1 158 020.27
17.	Sosk Civil and Building Construction	1	R1 114 779.09
18.	Agnes Nobantu Trading cc T/A Nobantu Construction	1	R1 212 225.07
19.	Vela Mguduzi Investments JV MCT Projects (Pty)Ltd	0	R2 200 304.69
20.	Enkosi Mandela Development and Protection Services	1	R2 224 005.50
21.	Sparazzo Consulting and Civils	1	R 970 686.99
22.	Siyakhana Civil Construction	1	R1 515 585.10
23.	Siyaviwa Projects and Investments	1	R1 436 731.20
24.	Esotho Trading	1	R1 625 514.16
25.	Gcinilizwe Civils cc	1	R 907 910.80


Compiled by
Kwetana N. A
State Accountant: Acquisition
Date:


Supervisor
Solontsi N.
SAO- Acquisition
Date: 10.05.2021

Vibrant, equitable, sustainable rural communities and food security for all.

