

**PUBLICATION OF AWARD FORM**

Name of institution	Department Of Rural Development and Agrarian Reform																	
Contract description	Supply, delivery and construction of a shearing shed and small stock dip tank for the Feni Wool Growers Association in the Ngqushwa Municipality, Amathole District																	
Contract number	SCMU8-21/22-0056																	
Contract Period	<b>Start Date</b>	2	5	0	7	2	0	2	1	<b>End Date</b>	2	5	1	1	2	0	2	1
Date of award	2	3			0	7			2	0			2		1			
Date published	2	8			0	5			2	0			2		1			
Date closed	2	8			0	6			2	0			2		1			
<b>Name of successful bidder (s)</b>		<b>Points claimed</b>			<b>Contract price (if applicable)</b>				<b>Directors names</b>									
MNJ Construction		100.00			R 1,100,397.17				S Gonyela, L Gonyela									
Funesakho Construction jv MPT Trading		95.84			R 1,157,550.56				Z Mazwi, PTyilo									
Emsengeni Construction		94.69			R 1,173,396.58				Z ngwaja									
Magz Projects		78.17			R 1,400,702.06				A Magwetshu									
Mbazlaz Trading		66.18			R 1,565,535.65				L Mbambalala									
First New Generation		75.09			R 1,442,964.67				S Gqeba									

Kwangi jv Six Bar	87.13	R 1,277,419.67	N & L Mxoil
Ergoflex	71.10	R 1,497,952.05	L Gwazilitye, S Ncgwangu
Dadikwa Transport and Projects	20.79	R 2,189,913.91	M Gomba, Y Asmal
Boke Trading and Projects	14.36	R 2,278,332.74	B Ramothwala
Chumasande Holdings	83.13	R 1,332,499.92	B Mene
PE Qwesha Business Enterprise	87.35	R 1,274,456.24	A Sikotshi
Amathunzi Waco Development jv	80.82	R 1,364,165.80	M Dosi, A Tiga
Vumile Consulting and Projects	51.80	R 1,763,337.25	O Maketshe, B Shabalala
KDC	68.31	R 1,536,273.44	M Wexu, KDC Employer Trust
Esotho Trading	68.98	R 1,527,089.62	S Madikane
Bosigogare Construction	N/A	R 1,894,396.64	A Mashigo
Mlonyeni Builders	N/A	R 1,259,539.22	S Mlonyeni
Basadzi Pele Management	N/A	R 940,500.00	B Sida
Kuqityiwe Construction	N/A	R 1,268,586.58	S Mjali

Inkuluyazo Building and Civils	N/A	R 912,653.25	T Ndlovu
--------------------------------	-----	--------------	----------